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TotalPhase 3Phase 2Phase 1

Labor Type

Audio - Amplifier - 1-4 Channel Amplifier
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
3 - Engineering $75.00 0:30:00

0:00:00 0:00:00 2:30:00
$187.50

2:30:00
$187.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Amplifier - 5-8 Channel Amplifier
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
3 - Engineering $75.00 1:00:00

0:00:00 0:00:00 3:00:00
$225.00

3:00:00
$225.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Amplifier - 9-16 Channel Amplifier
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
3 - Engineering $75.00 2:00:00

0:00:00 0:00:00 6:00:00
$450.00

6:00:00
$450.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Distribution - Switcher Processor
Labor Rate Prewire FinalTrim

1 - Installation $75.00 3:00:00
2 - Programming $150.00 2:00:00
3 - Engineering $75.00 1:00:00 1:00:00

1:00:00
$75.00

0:00:00 6:00:00
$600.00

7:00:00
$675.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Distribution - Switcher Receiver
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
2 - Programming $150.00 2:00:00
3 - Engineering $75.00 1:00:00 1:00:00

1:00:00
$75.00

0:00:00 5:00:00
$525.00

6:00:00
$600.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Part - System
Labor Rate Prewire FinalTrim
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TotalPhase 3Phase 2Phase 1

1 - Installation $75.00 1:00:00
3 - Engineering & Management $75.00 0:05:00 0:10:00

0:05:00
$6.25

0:00:00 1:10:00
$87.50

1:15:00
$93.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Pre-amplifier - Stereo
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:30:00
3 - Engineering $75.00 0:30:00

0:00:00 0:00:00 2:00:00
$187.50

2:00:00
$187.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Pre-amplifier - Surround
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
2 - Programming $150.00 2:00:00
3 - Engineering $75.00 1:00:00

0:00:00 0:00:00 7:00:00
$675.00

7:00:00
$675.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Receiver - Stereo
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:15:00
3 - Engineering $75.00 0:15:00

0:00:00 0:00:00 1:30:00
$131.25

1:30:00
$131.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Receiver - Surround
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
2 - Programming $150.00 1:00:00
3 - Engineering $75.00 1:00:00

0:00:00 0:00:00 6:00:00
$525.00

6:00:00
$525.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - CD Player
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 1:00:00
2 - Programming $150.00 1:00:00
3 - Engineering $75.00 0:30:00

0:00:00 0:00:00 2:30:00
$262.50

2:30:00
$262.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Digital Media Server
Labor Rate Prewire FinalTrim

1 - Installation $75.00 3:00:00
2 - Programming $150.00 3:00:00
3 - Engineering $75.00 1:00:00

0:00:00 0:00:00 7:00:00
$750.00

7:00:00
$750.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Other
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:30:00
3 - Engineering $75.00 0:15:00

0:00:00 0:00:00 1:45:00
$168.75

1:45:00
$168.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Radio
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 1:00:00
3 - Engineering $75.00 0:30:00

0:00:00 0:00:00 2:30:00
$262.50

2:30:00
$262.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Satellite Radio
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00 0:30:00 1:30:00
2 - Programming $150.00 1:30:00
3 - Engineering $75.00 0:30:00

1:00:00
$75.00

0:30:00
$37.50

3:30:00
$375.00

5:00:00
$487.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Custom
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 1:00:00
3 - Engineering $75.00 0:30:00 0:30:00

0:30:00
$37.50

0:00:00 1:30:00
$112.50

2:00:00
$150.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Display Mounted
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:45:00
3 - Engineering $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:00:00
$75.00

1:15:00
$93.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - In-Wall / In-Ceiling
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00 0:10:00
3 - Engineering & Management $75.00 0:10:00 0:05:00

0:10:00
$12.50

0:30:00
$37.50

0:15:00
$18.75

0:55:00
$68.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Landscape
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 0:45:00
$56.25

1:00:00
$75.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Large >24"
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
3 - Engineering $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:15:00
$93.75

1:30:00
$112.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Large Powered >24"
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
3 - Engineering $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 2:15:00
$168.75

2:30:00
$187.50

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Audio - Speaker - Other
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering $75.00 0:15:00

0:00:00 0:00:00 0:45:00
$56.25

0:45:00
$56.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Outdoor
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:45:00
3 - Engineering $75.00 0:15:00

0:00:00 0:00:00 1:00:00
$75.00

1:00:00
$75.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Small<24"
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering $75.00 0:05:00 0:15:00

0:05:00
$6.25

0:00:00 0:45:00
$56.25

0:50:00
$62.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Small Powered <24"
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:45:00
3 - Engineering $75.00 0:05:00 0:15:00

0:05:00
$6.25

0:00:00 1:00:00
$75.00

1:05:00
$81.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Subwoofer In-Wall 
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00 0:30:00
3 - Engineering $75.00 0:10:00 0:10:00

0:10:00
$12.50

0:30:00
$37.50

0:40:00
$50.00

1:20:00
$100.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Subwoofer Large 
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 1:00:00
3 - Engineering $75.00 0:15:00

0:00:00 0:00:00 1:15:00
$93.75

1:15:00
$93.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speaker - Subwoofer Small
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:45:00
3 - Engineering $75.00 0:15:00

0:00:00 0:00:00 1:00:00
$75.00

1:00:00
$75.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Camera - Controller
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
2 - Programming $150.00 2:00:00
3 - Engineering $75.00 1:00:00

0:00:00 0:00:00 5:00:00
$525.00

5:00:00
$525.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Climate - Thermostat
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00 0:30:00
2 - Programming $150.00 0:45:00
3 - Engineering $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:30:00
$37.50

1:30:00
$168.75

2:15:00
$225.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Accessory
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
2 - Programming $150.00 0:15:00
3 - Engineering $75.00 0:10:00 0:10:00

0:10:00
$12.50

0:00:00 0:40:00
$68.75

0:50:00
$81.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Card
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:30:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:45:00
$206.25

2:00:00
$225.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Housing
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00 0:05:00
3 - Engineering & Management $75.00 0:05:00 0:05:00

0:35:00
$43.75

0:10:00
$12.50

0:00:00 0:45:00
$56.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Interface
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
2 - Programming $150.00 2:00:00
3 - Engineering $75.00 0:30:00 1:00:00

0:30:00
$37.50

0:00:00 5:00:00
$525.00

5:30:00
$562.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - IR Accessory
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
2 - Programming $150.00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:20:00
$25.00

0:20:00
$25.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - IR Connecting Block
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:35:00
$43.75

0:35:00
$43.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - IR Emmiter
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:15:00
2 - Programming $150.00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:20:00
$25.00

0:20:00
$25.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - IR Receiver
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:20:00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:25:00
$31.25

0:25:00
$31.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Keypad
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00 0:30:00 0:05:00
2 - Programming $150.00 0:45:00
3 - Engineering $75.00 0:10:00 0:05:00 0:10:00

0:25:00
$31.25

0:35:00
$43.75

1:00:00
$131.25

2:00:00
$206.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Motorized Window Covering
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00 0:15:00 2:00:00
2 - Programming $150.00 0:45:00
3 - Engineering & Management $75.00 0:30:00 0:15:00 0:30:00

0:45:00
$56.25

0:30:00
$37.50

3:15:00
$300.00

4:30:00
$393.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Network Module
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:30:00
2 - Programming $150.00 0:45:00
3 - Engineering & Management $75.00 0:15:00 0:30:00

0:15:00
$18.75

0:00:00 2:45:00
$262.50

3:00:00
$281.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Network Poll Accelerator
Labor Rate Prewire FinalTrim
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TotalPhase 3Phase 2Phase 1

1 - Installation $75.00 4:00:00
2 - Programming $150.00 3:00:00
3 - Engineering & Management $75.00 3:00:00

0:00:00 0:00:00 10:00:00
$975.00

10:00:00
$975.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Package
Labor Rate Prewire FinalTrim

1 - Installation $75.00 6:00:00
2 - Programming $150.00 4:00:00
3 - Engineering & Management $75.00 3:00:00

0:00:00 0:00:00 13:00:00
$1275.00

13:00:00
$1275.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Panel/enclosure
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:30:00 0:30:00 0:15:00
3 - Engineering $75.00 1:00:00

2:30:00
$187.50

0:30:00
$37.50

0:15:00
$18.75

3:15:00
$243.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Power Supply-Large
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
2 - Programming $150.00 0:45:00
3 - Engineering & Management $75.00 0:15:00 1:00:00

0:15:00
$18.75

0:00:00 5:45:00
$487.50

6:00:00
$506.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Power Supply-Small
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:45:00
3 - Engineering & Management $75.00 0:05:00 0:15:00

0:05:00
$6.25

0:00:00 1:00:00
$75.00

1:05:00
$81.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control Processor - Large System
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 4:00:00
2 - Programming $150.00 2:30:00
3 - Engineering & Management $75.00 0:30:00 0:15:00 1:00:00

0:30:00
$37.50

0:15:00
$18.75

7:30:00
$750.00

8:15:00
$806.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control Processor - Small System
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
2 - Programming $150.00 1:30:00
3 - Engineering & Management $75.00 0:15:00 0:30:00

0:15:00
$18.75

0:00:00 4:00:00
$412.50

4:15:00
$431.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Sensor
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00 0:15:00 0:15:00
2 - Programming $150.00 0:30:00
3 - Engineering $75.00 0:10:00 0:10:00

0:25:00
$31.25

0:15:00
$18.75

0:55:00
$106.25

1:35:00
$156.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - Enclosure - Large
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:30:00 0:20:00 0:20:00

0:30:00
$37.50

0:20:00
$25.00

0:50:00
$62.50

1:40:00
$125.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - Enclosure - Small
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
3 - Engineering & Management $75.00 0:15:00 0:10:00 0:10:00

0:15:00
$18.75

0:10:00
$12.50

0:25:00
$31.25

0:50:00
$62.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - Other
Labor Rate Prewire FinalTrim
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TotalPhase 3Phase 2Phase 1

1 - Installation $75.00 0:10:00 0:10:00 0:10:00
2 - Programming $150.00 0:05:00 0:05:00 0:05:00
3 - Engineering & Management $75.00 0:05:00 0:05:00 0:05:00

0:20:00
$31.25

0:20:00
$31.25

0:20:00
$31.25

1:00:00
$93.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - Processor
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00 0:45:00 0:45:00
2 - Programming $150.00 2:00:00 0:30:00
3 - Engineering & Management $75.00 0:45:00 0:30:00 0:15:00

1:00:00
$75.00

3:15:00
$393.75

1:30:00
$150.00

5:45:00
$618.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - System Module
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00 0:15:00
2 - Programming $150.00 0:30:00 0:15:00 1:00:00
3 - Engineering & Management $75.00 0:45:00 0:30:00 0:30:00

1:15:00
$131.25

1:00:00
$93.75

1:45:00
$206.25

4:00:00
$431.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - Terminal Block
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00 0:15:00
3 - Engineering & Management $75.00 0:15:00 0:10:00

0:00:00 1:15:00
$93.75

0:25:00
$31.25

1:40:00
$125.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - Wall Dimmer
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:05:00
2 - Programming $150.00 0:15:00 0:10:00
3 - Engineering & Management $75.00 0:10:00 0:10:00 0:10:00

0:10:00
$12.50

0:25:00
$50.00

0:25:00
$43.75

1:00:00
$106.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - Wireless Accessory
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:15:00
3 - Engineering & Management $75.00 0:15:00

0:00:00 0:00:00 1:00:00
$93.75

1:00:00
$93.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Lighting - Wireless Dimmer
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
2 - Programming $150.00 0:20:00 0:10:00
3 - Engineering & Management $75.00 0:10:00 0:10:00 0:10:00

0:10:00
$12.50

0:30:00
$62.50

0:30:00
$50.00

1:10:00
$125.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Part - Backbox
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00 0:05:00
3 - Engineering & Management $75.00 0:05:00 0:05:00

0:20:00
$25.00

0:10:00
$12.50

0:00:00 0:30:00
$37.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Part - Extender
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:10:00

0:00:00 0:00:00 0:40:00
$50.00

0:40:00
$50.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Part - Mounting Ring
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
3 - Engineering & Management $75.00 0:05:00

0:15:00
$18.75

0:00:00 0:00:00 0:15:00
$18.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Remote - Handheld
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:10:00
2 - Programming $150.00 2:00:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 2:25:00
$331.25

2:40:00
$350.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - System - Connecting Block
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
3 - Engineering & Management $75.00 0:15:00 0:10:00

0:15:00
$18.75

1:10:00
$87.50

0:00:00 1:25:00
$106.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - System - Wireless Gateway
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:10:00
3 - Engineering & Management $75.00 0:15:00

0:00:00 0:55:00
$81.25

0:00:00 0:55:00
$81.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Touchpanel - Large Wired
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00 0:30:00
2 - Programming $150.00 6:00:00
3 - Engineering & Management $75.00 0:30:00 0:30:00 0:45:00

0:30:00
$37.50

1:30:00
$112.50

7:15:00
$993.75

9:15:00
$1143.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Touchpanel - Large Wireless
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00 0:45:00
2 - Programming $150.00 8:00:00
3 - Engineering & Management $75.00 0:30:00 0:15:00 0:15:00

0:30:00
$37.50

0:30:00
$37.50

9:00:00
$1275.00

10:00:00
$1350.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Touchpanel - Small Wired
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:30:00 0:15:00
2 - Programming $150.00 3:00:00
3 - Engineering & Management $75.00 0:10:00 0:10:00 0:10:00

0:10:00
$12.50

0:40:00
$50.00

3:25:00
$481.25

4:15:00
$543.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Touchpanel - Small Wireless
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
2 - Programming $150.00 3:00:00
3 - Engineering & Management $75.00 0:10:00 0:10:00

0:10:00
$12.50

0:00:00 3:25:00
$481.25

3:35:00
$493.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Touchpanel - System Card
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:15:00

0:00:00 0:00:00 1:45:00
$168.75

1:45:00
$168.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Touchpanel - WiFi
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:15:00 5:00:00
3 - Engineering & Management $75.00 0:15:00 0:15:00 0:45:00

0:15:00
$18.75

0:30:00
$56.25

6:15:00
$843.75

7:00:00
$918.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Intercom - Accessory
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00 0:15:00 0:30:00
2 - Programming $150.00 0:15:00
3 - Engineering & Management $75.00 0:15:00 0:15:00 0:15:00

0:30:00
$37.50

0:30:00
$37.50

1:00:00
$93.75

2:00:00
$168.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Intercom - Call Box
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:15:00 1:00:00 0:15:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:30:00 0:15:00 0:30:00

0:45:00
$56.25

1:15:00
$93.75

1:15:00
$131.25

3:15:00
$281.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Intercom - Interface
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00 0:15:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:00:00 0:45:00
$56.25

1:00:00
$112.50

1:45:00
$168.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Intercom - Processor Switcher
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
2 - Programming $150.00 2:00:00
3 - Engineering & Management $75.00 0:30:00 0:30:00 0:30:00

0:30:00
$37.50

0:30:00
$37.50

4:30:00
$487.50

5:30:00
$562.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Network - Access Point
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:15:00
$131.25

1:30:00
$150.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Network - Accessory
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 0:45:00
$56.25

1:00:00
$75.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Network - Other
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:30:00

0:00:00 0:00:00 1:30:00
$150.00

1:30:00
$150.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Network - Router
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 0:30:00

0:00:00 0:00:00 2:00:00
$225.00

2:00:00
$225.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Network - Switch Managed
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00 1:00:00
2 - Programming $150.00 3:00:00
3 - Engineering & Management $75.00 0:30:00 0:30:00 0:30:00

0:30:00
$37.50

1:00:00
$75.00

4:30:00
$562.50

6:00:00
$675.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Network - Switch Unmanaged
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00 2:00:00
2 - Programming $150.00
3 - Engineering & Management $75.00 0:30:00

0:00:00 0:30:00
$37.50

2:30:00
$187.50

3:00:00
$225.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - Accessory
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:15:00
3 - Engineering & Management $75.00 0:30:00

0:00:00 1:00:00
$75.00

0:15:00
$37.50

1:15:00
$112.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - Cordless Non System
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00

0:00:00 0:00:00 0:45:00
$56.25

0:45:00
$56.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - Desktop Non System 
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00

0:00:00 0:00:00 0:45:00
$56.25

0:45:00
$56.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - Other
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:15:00
3 - Engineering & Management $75.00 0:15:00

0:00:00 0:00:00 1:00:00
$93.75

1:00:00
$93.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - Part
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:10:00
3 - Engineering & Management $75.00 0:15:00

0:00:00 0:00:00 0:55:00
$81.25

0:55:00
$81.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - System Card
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:15:00
$131.25

1:30:00
$150.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - System Cordless
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:15:00
2 - Programming $150.00 1:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 2:00:00
$262.50

2:15:00
$281.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - System Desktop
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:30:00
$187.50

1:45:00
$206.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - System Processor
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
2 - Programming $150.00 2:00:00
3 - Engineering & Management $75.00 1:00:00 1:00:00

1:00:00
$75.00

0:00:00 5:00:00
$525.00

6:00:00
$600.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Communication - Telephone - System Voicemail
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 4:00:00
3 - Engineering & Management $75.00 0:30:00 1:00:00

0:30:00
$37.50

0:00:00 6:00:00
$750.00

6:30:00
$787.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - Banana - Compression
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
3 - Engineering & Management $75.00 0:01:00

0:00:00 0:00:00 0:11:00
$13.75

0:11:00
$13.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - Banana - Quickport
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:05:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:07:00
$8.75

0:07:00
$8.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - BNC - Compression
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:17:00
$21.25

0:17:00
$21.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - BNC - Quickport
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:12:00
$15.00

0:12:00
$15.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - F - Compression
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:05:00
3 - Engineering & Management $75.00 0:01:00

0:00:00 0:00:00 0:06:00
$7.50

0:06:00
$7.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - F - Quickport
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:12:00
$15.00

0:12:00
$15.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - Other - Adapter
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:05:00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:10:00
$12.50

0:10:00
$12.50

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Connector - Other - Part
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:05:00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:10:00
$12.50

0:10:00
$12.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - RCA - Compression
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:07:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:09:00
$11.25

0:09:00
$11.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - RCA - Quickport
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:12:00
$15.00

0:12:00
$15.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - RJ-11 - Compression
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:12:00
$15.00

0:12:00
$15.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - RJ-11 - Quickport
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:12:00
$15.00

0:12:00
$15.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - RJ-45 - Compression
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:10:00
3 - Engineering & Management $75.00 0:01:00

0:00:00 0:00:00 0:11:00
$13.75

0:11:00
$13.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - RJ-45 - Quickport
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
3 - Engineering & Management $75.00 0:02:00

0:00:00 0:00:00 0:17:00
$21.25

0:17:00
$21.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Connector - XLR - Solder Crimp
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:35:00
$43.75

0:35:00
$43.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Enclosure - Metal - In Cabinet
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
3 - Engineering & Management $75.00 1:00:00 0:30:00 1:00:00

1:00:00
$75.00

0:30:00
$37.50

3:00:00
$225.00

4:30:00
$337.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Enclosure - Metal - Large
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
3 - Engineering & Management $75.00 1:00:00 1:00:00

1:00:00
$75.00

0:00:00 5:00:00
$375.00

6:00:00
$450.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Enclosure - Metal - Small
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
3 - Engineering & Management $75.00 1:00:00 0:30:00

1:00:00
$75.00

0:00:00 2:30:00
$187.50

3:30:00
$262.50

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Enclosure - Metal - Wall
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00 2:00:00
3 - Engineering & Management $75.00 0:30:00 0:15:00 0:15:00

0:30:00
$37.50

0:45:00
$56.25

2:15:00
$168.75

3:30:00
$262.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Equipment - Cabinet - Stand
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
3 - Engineering & Management $75.00 0:30:00

0:00:00 0:00:00 1:30:00
$112.50

1:30:00
$112.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Equipment - Rack - Faceplate
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:05:00

0:15:00
$18.75

0:00:00 0:35:00
$43.75

0:50:00
$62.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Equipment - Rack - Misc
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
3 - Engineering & Management $75.00 0:05:00 0:05:00

0:05:00
$6.25

0:00:00 0:20:00
$25.00

0:25:00
$31.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Equipment - Rack - Part
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
3 - Engineering & Management $75.00 0:05:00 0:05:00

0:05:00
$6.25

0:00:00 0:20:00
$25.00

0:25:00
$31.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Equipment - Rack - Power Product
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:10:00 0:05:00

0:10:00
$12.50

0:00:00 0:35:00
$43.75

0:45:00
$56.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Equipment - Structured Wiring - Panel
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
3 - Engineering & Management $75.00 0:30:00 0:15:00

0:30:00
$37.50

0:00:00 1:15:00
$93.75

1:45:00
$131.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Flat Panel Large >40"
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
2 - Programming $150.00 0:45:00
3 - Engineering & Management $75.00 0:30:00 0:30:00

0:30:00
$37.50

0:00:00 3:15:00
$300.00

3:45:00
$337.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Flat Panel Small <39"
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:20:00 0:20:00

0:20:00
$25.00

0:00:00 1:50:00
$175.00

2:10:00
$200.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Motorized TV Lift
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:30:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 1:00:00 0:30:00

1:00:00
$75.00

0:00:00 2:30:00
$225.00

3:30:00
$300.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Mount Special Purpose
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 2:00:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 1:00:00 0:30:00

1:00:00
$75.00

0:00:00 3:30:00
$337.50

4:30:00
$412.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Mount Static
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:45:00
$131.25

2:00:00
$150.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Mount Swing Out Large <39"
Labor Rate Prewire FinalTrim

1 - Installation $75.00 3:00:00
3 - Engineering & Management $75.00 0:30:00 0:45:00

0:30:00
$37.50

0:00:00 3:45:00
$281.25

4:15:00
$318.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Mount Tilt
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00

0:00:00 0:00:00 1:00:00
$75.00

1:00:00
$75.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Processor
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 0:15:00 0:30:00

0:15:00
$18.75

0:00:00 2:30:00
$262.50

2:45:00
$281.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Table Stand
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:10:00

0:15:00
$18.75

0:00:00 0:40:00
$50.00

0:55:00
$68.75

Total Labor Time
Total Labor Amount

h:m:s



9/10/2006 Page 25Labor by Product Kind
TotalPhase 3Phase 2Phase 1

Labor Type

Video - Distribution - Processor Switcher
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
2 - Programming $150.00 3:00:00
3 - Engineering & Management $75.00 1:00:00 1:00:00

1:00:00
$75.00

0:00:00 8:00:00
$825.00

9:00:00
$900.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - RF Splitter Combiner
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:30:00 0:05:00

0:30:00
$37.50

0:00:00 0:35:00
$43.75

1:05:00
$81.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - Room Solution Box
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 0:30:00 0:15:00

0:30:00
$37.50

0:00:00 2:15:00
$243.75

2:45:00
$281.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - Twisted Pair
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:15:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:30:00
$131.25

1:45:00
$150.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Off-Air - Antenna
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 2:15:00
$168.75

2:30:00
$187.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Part - Accessory
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:05:00

0:15:00
$18.75

0:00:00 0:35:00
$43.75

0:50:00
$62.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Part - Extender
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 0:45:00
$56.25

1:00:00
$75.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Part - RF Amplifier
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:10:00

0:15:00
$18.75

0:00:00 0:40:00
$50.00

0:55:00
$68.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Projector - Ceiling Mount
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
3 - Engineering & Management $75.00 0:30:00 0:15:00

0:30:00
$37.50

0:00:00 1:15:00
$93.75

1:45:00
$131.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Projector - Digital Front Projector
Labor Rate Prewire FinalTrim

1 - Installation $75.00 3:00:00
2 - Programming $150.00 1:30:00
3 - Engineering & Management $75.00 1:00:00 1:00:00 1:00:00

1:00:00
$75.00

1:00:00
$75.00

5:30:00
$525.00

7:30:00
$675.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Projector - DLP Entry
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 1:00:00 0:30:00
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1:00:00
$75.00

0:00:00 5:30:00
$487.50

6:30:00
$562.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Projector - DLP Extreme
Labor Rate Prewire FinalTrim

1 - Installation $75.00 8:00:00
2 - Programming $150.00 3:00:00
3 - Engineering & Management $75.00 2:00:00 2:00:00

2:00:00
$150.00

0:00:00 13:00:00
$1200.00

15:00:00
$1350.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Projector - DLP Mid-level
Labor Rate Prewire FinalTrim

1 - Installation $75.00 6:00:00
2 - Programming $150.00 2:00:00
3 - Engineering & Management $75.00 1:00:00 1:00:00

1:00:00
$75.00

0:00:00 9:00:00
$825.00

10:00:00
$900.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Projector - Motorized Lift
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 1:00:00 1:00:00

1:00:00
$75.00

0:00:00 5:30:00
$450.00

6:30:00
$525.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Projector - Rear Projection
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 0:30:00 0:30:00

0:30:00
$37.50

0:00:00 3:30:00
$337.50

4:00:00
$375.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Satellite - Dish
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 2:30:00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00 0:15:00

0:15:00
$18.75

2:45:00
$206.25

0:45:00
$56.25

3:45:00
$281.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Satellite - Multi-Switch
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
3 - Engineering & Management $75.00 0:15:00 0:30:00

0:15:00
$18.75

2:30:00
$187.50

0:00:00 2:45:00
$206.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Satellite - Part
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 0:45:00
$56.25

1:00:00
$75.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Satellite - Receiver
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:15:00
$93.75

1:30:00
$112.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Screen - Controller
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:10:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 0:55:00
$81.25

1:10:00
$100.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Screen - Fixed
Labor Rate Prewire FinalTrim

1 - Installation $75.00 2:00:00
3 - Engineering & Management $75.00 1:00:00 0:30:00

1:00:00
$75.00

0:00:00 2:30:00
$187.50

3:30:00
$262.50

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Video - Screen - Motorized
Labor Rate Prewire FinalTrim

1 - Installation $75.00 3:00:00
2 - Programming $150.00 0:15:00
3 - Engineering & Management $75.00 0:30:00 0:30:00

0:30:00
$37.50

0:00:00 3:45:00
$300.00

4:15:00
$337.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Screen - Motorized Masked
Labor Rate Prewire FinalTrim

1 - Installation $75.00 4:00:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:45:00 0:30:00

0:45:00
$56.25

0:00:00 5:00:00
$412.50

5:45:00
$468.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - Cable Box
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:45:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 2:00:00
$206.25

2:15:00
$225.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - Digital Media Server
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:30:00
2 - Programming $150.00 1:30:00
3 - Engineering & Management $75.00 0:30:00 0:45:00

0:30:00
$37.50

0:00:00 3:45:00
$393.75

4:15:00
$431.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - DVD Player
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:45:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 2:00:00
$206.25

2:15:00
$225.00

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Video - Source - Gaming Console
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:45:00
$168.75

2:00:00
$187.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - Other
Labor Rate Prewire FinalTrim

1 - Installation $75.00 1:00:00
2 - Programming $150.00 1:00:00
3 - Engineering & Management $75.00 0:30:00 0:45:00

0:30:00
$37.50

0:00:00 2:45:00
$281.25

3:15:00
$318.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - VCR
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
2 - Programming $150.00 0:30:00
3 - Engineering & Management $75.00 0:15:00 0:15:00

0:15:00
$18.75

0:00:00 1:15:00
$131.25

1:30:00
$150.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Bulk Wire & Cable - Audio
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:00:45
3 - Engineering & Management $75.00 0:00:15

0:01:00
$1.25

0:00:00 0:00:00 0:01:00
$1.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Bulk Wire & Cable - Bundled 
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:01:00
3 - Engineering & Management $75.00 0:00:15

0:01:15
$1.56

0:00:00 0:00:00 0:01:15
$1.56

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Bulk Wire & Cable - Communication
Labor Rate Prewire FinalTrim
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1 - Installation $75.00 0:00:30
3 - Engineering & Management $75.00 0:00:10

0:00:40
$0.83

0:00:00 0:00:00 0:00:40
$0.83

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Bulk Wire & Cable - Control
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:00:30
3 - Engineering & Management $75.00 0:00:10

0:00:40
$0.83

0:00:00 0:00:00 0:00:40
$0.83

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Bulk Wire & Cable - Speaker
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:00:30
3 - Engineering & Management $75.00 0:00:05

0:00:35
$0.73

0:00:00 0:00:00 0:00:35
$0.73

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Bulk Wire & Cable - Video
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:00:45
3 - Engineering & Management $75.00 0:00:05

0:00:50
$1.04

0:00:00 0:00:00 0:00:50
$1.04

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Pre-Cut Cable - Computer
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:20:00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:25:00
$31.25

0:25:00
$31.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Pre-Cut Cable - Digital Video
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:30:00
3 - Engineering & Management $75.00 0:10:00 0:15:00

0:10:00
$12.50

0:00:00 0:45:00
$56.25

0:55:00
$68.75

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Wire & Cable - Pre-Cut Cable - Interconnect
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:20:00
$25.00

0:20:00
$25.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Pre-Cut Cable - Speaker 
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:10:00
3 - Engineering $75.00 0:05:00

0:00:00 0:00:00 0:15:00
$18.75

0:15:00
$18.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Pre-Cut Cable - Video 
Labor Rate Prewire FinalTrim

1 - Installation $75.00 0:15:00
3 - Engineering & Management $75.00 0:05:00

0:00:00 0:00:00 0:20:00
$25.00

0:20:00
$25.00

Total Labor Time
Total Labor Amount

h:m:s


