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TotalPhase 3Phase 2Phase 1

Labor Type

Acoustics - Room Treatment - Absorber
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Acoustics - Room Treatment - CP55 Kit
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 5:00:00

0:00:00 0:00:00 5:00:00
$425.00

5:00:00
$425.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Acoustics - Room Treatment - Diffuser
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Amplifiers - Integrated Amplifier
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Amplifiers - Mono
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Amplifiers - Multi-Channel
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 1:30:00
$127.50

1:30:00
$127.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Amplifiers - Stereo
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Commercial - Attenuator
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:15:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Commercial - Speaker
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:25:00

0:00:00 0:25:00
$29.17

0:00:00 0:25:00
$29.17

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - EQ - Parametric
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 5:00:00

0:00:00 0:00:00 5:00:00
$425.00

5:00:00
$425.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Media Server - Accessory
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:10:00

0:00:00 0:00:00 0:10:00
$14.17

0:10:00
$14.17

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Media Server - Controller
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Media Server - Sonos Bundle
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 3:00:00

0:00:00 0:00:00 3:00:00
$255.00

3:00:00
$255.00

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Audio - Media Server - Zone Amp
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Miscellaneous - Antenna
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:45:00

0:00:00 0:45:00
$52.50

0:00:00 0:45:00
$52.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Miscellaneous - Part
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Miscellaneous - Pre-wire bracket
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:15:00 0:00:00 0:00:00

0:15:00
$17.50

0:00:00 0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Accessory
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:20:00

0:00:00 0:00:00 0:20:00
$23.33

0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Active Switcher
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Amplifier
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 1:30:00
$127.50

1:30:00
$127.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Card
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$21.25

0:15:00
$21.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Controller
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 4:00:00
3 - Programming $95.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 7:00:00
$625.00

7:00:00
$625.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Doorphone
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 0:15:00

0:00:00 0:30:00
$35.00

0:15:00
$21.25

0:45:00
$56.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - IR Distro
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - IR Sensor
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Keypad
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:00:00 0:00:30
3 - Programming - Basic $95.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 1:30:30
$143.08

1:30:30
$143.08

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Paging/DB Interface
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Panel/Enclosure
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:15:00 0:00:00 0:00:00
1 - Installation - Basic $70.00 0:00:00 1:30:00 0:00:00

0:15:00
$17.50

1:30:00
$105.00

0:00:00 1:45:00
$122.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Passive Switcher
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Pre-Wire Bracket
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:15:00

0:15:00
$17.50

0:00:00 0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Preamplifier
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 3:00:00
3 - Programming - Basic $95.00 0:00:00 0:00:00 2:00:00

0:00:00 0:00:00 5:00:00
$445.00

5:00:00
$445.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Remote
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Speaker Distro
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 1:00:00 0:00:00

0:00:00 1:00:00
$70.00

0:00:00 1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Termination
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 1:30:00 0:00:00

0:00:00 1:30:00
$105.00

0:00:00 1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - VC
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - VC w/ override
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Multi-Room - Wall Plate
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Pre-amplifier - Stereo
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 2:00:00

0:00:00 0:00:00 2:00:00
$170.00

2:00:00
$170.00

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Audio - Pre-amplifier - Surround
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 3:00:00
3 - Programming $95.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 3:30:00
$302.50

3:30:00
$302.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Receiver - Stereo
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Receiver - Surround
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 3:00:00
3 - Programming $95.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 3:30:00
$302.50

3:30:00
$302.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Cassette Deck
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - CD Changer
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - CD Management
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00
3 - Programming $95.00 1:30:00

0:00:00 0:00:00 2:15:00
$206.25

2:15:00
$206.25

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Audio - Source - CD Player
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - CD Recorder
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Internet Appliance
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming - Basic $95.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 2:00:00
$180.00

2:00:00
$180.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - iPod Dock
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 1:00:00

0:00:00 1:00:00
$70.00

0:00:00 1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Karaoke
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - MP3 Player/Recorder
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Phono
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Satellite Radio
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Source - Tuner
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00
3 - Programming - Basic $95.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:45:00
$66.25

0:45:00
$66.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Bookshelf
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$21.25

0:15:00
$21.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Floor
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Frame and grill
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - HTIB
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 1:30:00
$105.00

1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - In-ceiling
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - In-Wall
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Landscape
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$35.00

0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Misc.
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Multi-channel system
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 1:30:00
$105.00

1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Outdoor
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$35.00

0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Audio - Speakers - Powered Subwoofer
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:25:00

0:00:00 0:00:00 0:25:00
$35.42

0:25:00
$35.42

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Pre-const. bracket
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:15:00 0:00:00 0:00:00

0:15:00
$17.50

0:00:00 0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Subwoofer
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:25:00

0:00:00 0:00:00 0:25:00
$35.42

0:25:00
$35.42

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Surround - Center Channel
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:25:00

0:00:00 0:00:00 0:25:00
$35.42

0:25:00
$35.42

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Surround - Front
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:25:00

0:00:00 0:00:00 0:25:00
$35.42

0:25:00
$35.42

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Surround - In-Wall
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$52.50

0:45:00
$52.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Surround - On-Wall
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$35.00

0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Audio - Speakers - Wall mt. bracket
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$17.50

0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Chime - Door Bell Button
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:25:00

0:00:00 0:25:00
$29.17

0:00:00 0:25:00
$29.17

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Chime - Door Chime
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:30:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Active Switcher
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Controller
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 3:00:00
3 - Programming $95.00 0:00:00 0:00:00 4:00:00

0:00:00 0:00:00 7:00:00
$635.00

7:00:00
$635.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Interface
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00
3 - Programming $95.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 2:00:00
$185.00

2:00:00
$185.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Keyboard
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$21.25

0:15:00
$21.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Keypad
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:45:00 0:00:00
3 - Programming - Basic $95.00 0:00:00 0:00:00 1:30:00

0:00:00 0:45:00
$52.50

1:30:00
$142.50

2:15:00
$195.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Occupancy Sensor
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 0:15:00

0:00:00 0:30:00
$35.00

0:15:00
$21.25

0:45:00
$56.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Panel/Enclosure
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 1:30:00 0:00:00 0:00:00

1:30:00
$105.00

0:00:00 0:00:00 1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Passive Switcher
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Status sense
Labor Rate Prewire FinalTrim



9/10/2006 Page 14Labor by Product Kind
TotalPhase 3Phase 2Phase 1

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Control - Switch/Sensor
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Infrared - Connecting Block
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Infrared - Infrared Repeater
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Infrared - IR Flasher
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:25:00

0:00:00 0:00:00 0:25:00
$35.42

0:25:00
$35.42

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Infrared - Keypad
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00
3 - Programming - Basic $95.00 0:00:00 0:00:00 1:30:00

0:00:00 0:30:00
$35.00

1:30:00
$142.50

2:00:00
$177.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Other - LED Plate
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 1:00:00

0:00:00 1:00:00
$70.00

0:00:00 1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Other - Patch Panel
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 2:00:00

0:00:00 0:00:00 2:00:00
$170.00

2:00:00
$170.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Remote - Handheld Remote Control
Labor Rate Prewire FinalTrim

3 - Programming - Basic $95.00 0:00:00 0:00:00 2:30:00

0:00:00 0:00:00 2:30:00
$237.50

2:30:00
$237.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Remote - Touch Screen Control
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 5:00:00

0:00:00 0:00:00 6:00:00
$560.00

6:00:00
$560.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Thermostat - Thermostat
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00
3 - Programming $95.00 0:00:00 0:00:00 0:15:00

0:00:00 0:20:00
$23.33

0:15:00
$23.75

0:35:00
$47.08

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Window - Motorized Window Covering
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 2:00:00
3 - Programming $95.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 2:30:00
$187.50

2:30:00
$187.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Window - Power Supply
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 1:30:00
$105.00

1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Window - Pre-wire
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Window - Shade Keypad
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$35.00

0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Automation - Window - Window Motor
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 1:00:00 0:00:00

0:00:00 1:00:00
$70.00

0:00:00 1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Computer - Networking - Hub/Switch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 2:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 2:15:00
$191.25

2:15:00
$191.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Computer - Networking - PC Card
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 2:30:00
$212.50

2:30:00
$212.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Computer - Networking - PCMCIA Card
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00
3 - Programming $95.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 2:15:00
$206.25

2:15:00
$206.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Computer - Networking - Print Server
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 2:30:00
$227.50

2:30:00
$227.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Chair - Theater Chair
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 1:30:00
$105.00

1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Motorized - Motorized TV Lift
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:15:00

0:00:00 0:00:00 1:15:00
$87.50

1:15:00
$87.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Motorized - Projector Lift
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:30:00
$120.00

1:30:00
$120.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Rack Mount - Access Equipment
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 3:00:00 0:00:00

0:00:00 3:00:00
$210.00

0:00:00 3:00:00
$210.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Rack Mount - Accessory
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Rack Mount - Hardware
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$17.50

0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Rack Mount - Rack
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 1:30:00 2:00:00

0:00:00 1:30:00
$105.00

2:00:00
$140.00

3:30:00
$245.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Rack Mount - Rails
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$70.00

1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Rack Mount - Shelf
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:25:00

0:00:00 0:00:00 0:25:00
$29.17

0:25:00
$29.17

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Rack Mount - Standard Shelf
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$17.50

0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Stand - Equipment Stand
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 2:00:00

0:00:00 0:00:00 2:00:00
$140.00

2:00:00
$140.00

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Furniture - Stand - Speaker Stand
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$70.00

1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Furniture - Stand - TV Stand
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:30:00

0:00:00 0:00:00 1:30:00
$105.00

1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Component - Power supply
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Head End - Main Module - Greyfox
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 1:30:00
2 - Installation - Lead $85.00 0:30:00

0:00:00 1:30:00
$105.00

0:30:00
$42.50

2:00:00
$147.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Head End - Processor - Aiphone
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 1:00:00 0:00:00

0:00:00 1:00:00
$70.00

0:00:00 1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Station - Door station
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Station - Door station - Greyfox
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:20:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Station - Master - Aiphone
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 1:30:00 0:00:00

0:00:00 1:30:00
$105.00

0:00:00 1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Station - Pre-wire bracket
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:15:00 0:00:00 0:00:00

0:15:00
$17.50

0:00:00 0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Station - Station - Greyfox
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:20:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Intercom - Station - Substation - Aiphone
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Labor - Entertainment - Final phase labor
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Lighting - Control - Button Kit
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:20:00

0:00:00 0:00:00 0:20:00
$28.33

0:20:00
$28.33

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Lighting - Control - Dimmer/Switch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:10:00 0:00:00

0:00:00 0:10:00
$14.17

0:00:00 0:10:00
$14.17

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Lighting - Control - Interface
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:10:00 0:00:00

0:00:00 0:10:00
$14.17

0:00:00 0:10:00
$14.17

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Lighting - Control - Keypad
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:45:00 0:00:00

0:00:00 0:45:00
$52.50

0:00:00 0:45:00
$52.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Lighting - Control - Panel/Enclosure
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:30:00 0:00:00 0:00:00

0:30:00
$35.00

0:00:00 0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Lighting - Control - Processor
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 2:30:00 0:00:00

0:00:00 2:30:00
$175.00

0:00:00 2:30:00
$175.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Lighting - Control - Programming
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 12:00:00

0:00:00 0:00:00 12:00:00
$1020.00

12:00:00
$1020.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Lighting - Control - Wall Plate
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Power & Surge - Component - Surge Protector
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$21.25

0:15:00
$21.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Power & Surge - Heat Management - Cabinet Equipment
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Power & Surge - Heat Management - Remote Equipment
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 1:00:00

0:00:00 0:00:00 1:00:00
$70.00

1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Power & Surge - Strip - Surge Strip
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:20:00

0:00:00 0:00:00 0:20:00
$28.33

0:20:00
$28.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Power & Surge - UPS - 500 VA
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Power & Surge - Wall Module - Powerkit
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:15:00
1 - Installation - Basic $70.00 0:30:00

0:15:00
$17.50

0:30:00
$35.00

0:00:00 0:45:00
$52.50

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Power & Surge - Wall Module - Surge Protector
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$17.50

0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Contact
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Environmental Sensor
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Glass Break Detector
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Keypad
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Misc.
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Motion Detector
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Pre-wire
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Screen
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Siren
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Smoke/Heat
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Device - Strobe
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - DVR - DVR/IP
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 1:30:00

0:00:00 0:00:00 1:30:00
$127.50

1:30:00
$127.50

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Security - Intercom - Station
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:20:00 0:00:00

0:00:00 0:20:00
$23.33

0:00:00 0:20:00
$23.33

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Miscellaneous - Part
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Panel - Battery
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:05:00 0:00:00

0:00:00 0:05:00
$5.83

0:00:00 0:05:00
$5.83

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Panel - Expansion
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Panel - Panel
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 1:00:00 0:00:00
3 - Programming - Basic $95.00 0:00:00 0:00:00 1:30:00

0:00:00 1:00:00
$70.00

1:30:00
$142.50

2:30:00
$212.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Security - Panel - Power Supply
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:10:00 0:00:00

0:00:00 0:10:00
$11.67

0:00:00 0:10:00
$11.67

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Accessory - Part
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:00:00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Panel - LAN Distribution
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Panel - Panel/Enclosure
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:30:00 0:00:00 0:00:00

0:30:00
$35.00

0:00:00 0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Panel - Phone Distribution
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Panel - RF Amplifier
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Panel - RF Splitter
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Trim - Cable Module
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:05:00 0:00:00

0:00:00 0:05:00
$5.83

0:00:00 0:05:00
$5.83

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Structured Wiring - Trim - LAN Module
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:10:00 0:00:00

0:00:00 0:10:00
$11.67

0:00:00 0:10:00
$11.67

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Trim - Misc. Plate
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:15:00 0:00:00

0:00:00 0:15:00
$17.50

0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Trim - Phone Module
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:10:00 0:00:00

0:00:00 0:10:00
$11.67

0:00:00 0:10:00
$11.67

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Trim - Phone Plate - Basic
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:05:00 0:00:00

0:00:00 0:05:00
$5.83

0:00:00 0:05:00
$5.83

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Trim - Phone Plate - Wall Hanging
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:10:00 0:00:00

0:00:00 0:10:00
$11.67

0:00:00 0:10:00
$11.67

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Trim - Speaker Jack
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:05:00 0:00:00

0:00:00 0:05:00
$5.83

0:00:00 0:05:00
$5.83

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Trim - Wall Plate
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:00:30 0:00:00

0:00:00 0:00:30
$0.58

0:00:00 0:00:30
$0.58

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Wiring - Cable location
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Structured Wiring - Wiring - Cable + Phone location
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Accessory
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:00:00

0:00:00 0:00:00 0:00:00 0:00:00
$0.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Cordless Handset Phone
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Desktop Telephone
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:15:00
3 - Programming $95.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 1:00:00
$88.75

1:00:00
$88.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Doorphone
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:45:00 0:00:00

0:00:00 0:45:00
$52.50

0:00:00 0:45:00
$52.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Doorphone Module
Labor Rate Prewire FinalTrim

3 - Programming $95.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$47.50

0:30:00
$47.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Expansion Card
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$35.00

0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Punch Down Block
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 1:30:00 0:00:00

0:00:00 1:30:00
$105.00

0:00:00 1:30:00
$105.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Telecom KSU Headend
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 4:00:00
$325.00

4:00:00
$325.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Telecom - Telephone - Voicemail
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 2:00:00

0:00:00 0:00:00 2:00:00
$170.00

2:00:00
$170.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Bracket - Accessory
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$17.50

0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Bracket - Wall mount bracket
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$70.00

1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Cabinet - Cabinet
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$35.00

0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Cabinet - Hush Box
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 3:00:00

0:00:00 0:00:00 3:00:00
$255.00

3:00:00
$255.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - CRT Projector
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 4:00:00
3 - Programming $95.00 0:00:00 0:00:00 5:00:00
3 - Programming $95.00 0:00:00 0:00:00 5:00:00

0:00:00 0:00:00 14:00:00
$1230.00

14:00:00
$1230.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - CRT Rear Projection
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 5:00:00
$440.00

5:00:00
$440.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - DLP Rear Projection
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 1:00:00
2 - Installation - Lead $85.00 1:00:00
3 - Programming $95.00 3:00:00

0:00:00 0:00:00 5:00:00
$440.00

5:00:00
$440.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - DLP Video Projector
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 2:00:00
3 - Programming $95.00 0:00:00 0:00:00 0:45:00
3 - Programming $95.00 0:00:00 0:00:00 4:00:00

0:00:00 0:00:00 6:45:00
$621.25

6:45:00
$621.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD 15 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD 20 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD 26 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:25:00

0:00:00 0:00:00 0:25:00
$35.42

0:25:00
$35.42

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD 32 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD 37 inch
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD 45 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 3:30:00
$297.50

3:30:00
$297.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD Flat Screen TV
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 2:00:00

0:00:00 0:00:00 2:00:00
$170.00

2:00:00
$170.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD Projector
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 2:00:00
3 - Programming $95.00 0:00:00 0:00:00 5:00:00

0:00:00 0:00:00 7:00:00
$645.00

7:00:00
$645.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCD Rear Projection
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 5:00:00
$440.00

5:00:00
$440.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - LCOS Rear Projection
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 1:00:00
2 - Installation - Lead $85.00 1:00:00
3 - Programming $95.00 3:00:00

0:00:00 0:00:00 5:00:00
$440.00

5:00:00
$440.00

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Video - Display - Plasma 42 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 4:00:00
$370.00

4:00:00
$370.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Plasma 50 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 4:00:00
$370.00

4:00:00
$370.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Plasma 55 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 4:00:00
$370.00

4:00:00
$370.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Plasma 60 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 4:00:00
$370.00

4:00:00
$370.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Plasma 70 inch
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 4:00:00
$370.00

4:00:00
$370.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - Plasma TV
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 4:00:00
3 - Programming $95.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 4:45:00
$411.25

4:45:00
$411.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - SXRD Projector
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 2:00:00
2 - Installation - Lead $85.00 4:00:00

0:00:00 0:00:00 6:00:00
$510.00

6:00:00
$510.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - TV 13 inch
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$52.50

0:45:00
$52.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - TV 20 inch
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$52.50

0:45:00
$52.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - TV 27 inch
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$70.00

1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - TV 32 inch
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 2:00:00
3 - Programming $95.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 2:30:00
$187.50

2:30:00
$187.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - TV 36 inch
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:00:00 2:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 2:30:00
$182.50

2:30:00
$182.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Display - TV/VCR combo
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$35.00

0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - Active Switcher
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - Antenna
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 3:00:00 0:00:00

0:00:00 3:00:00
$210.00

0:00:00 3:00:00
$210.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - CCTV Camera
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$70.00

1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - RF Amplifier
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$70.00

1:00:00
$70.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - RF Device
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:00 0:45:00 0:00:00

0:00:00 0:45:00
$52.50

0:00:00 0:45:00
$52.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - RF Modulator
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - Splitter
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$17.50

0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - Structured Wiring Product
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:25:00 0:00:00

0:00:00 0:25:00
$29.17

0:00:00 0:25:00
$29.17

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Distribution - Wall Plate
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - DSS - DSS Dish
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 3:00:00

0:00:00 0:00:00 3:00:00
$210.00

3:00:00
$210.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - DSS - DSS Receiver
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 0:45:00
$63.75

0:45:00
$63.75

Total Labor Time
Total Labor Amount

h:m:s
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Labor Type

Video - DSS - Part
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$35.00

0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - DSS - Switcher
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - DSS - System - 1 rec + 1 dish
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 2:00:00
2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 3:00:00
$225.00

3:00:00
$225.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Processor - Receiver
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Processor - Scaler
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 1:30:00
$132.50

1:30:00
$132.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Screen - Fixed Projection Screen
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 2:30:00

0:00:00 0:00:00 2:30:00
$175.00

2:30:00
$175.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Screen - Folded image rear projection
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 8:00:00

0:00:00 0:00:00 8:00:00
$680.00

8:00:00
$680.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Screen - Motorized Projection Screen
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 4:00:00

0:00:00 0:00:00 4:00:00
$280.00

4:00:00
$280.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - DVD - HDMI
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00
3 - Programming $95.00 0:45:00

0:00:00 0:00:00 1:15:00
$113.75

1:15:00
$113.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - DVD Player
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:45:00
3 - Programming $95.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 1:00:00
$87.50

1:00:00
$87.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - DVD/VCR Combo
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - Internet Appliance
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00
3 - Programming $95.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 2:00:00
$180.00

2:00:00
$180.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - Laser Disc Player
Labor Rate Prewire FinalTrim
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2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00

0:00:00 0:00:00 0:30:00
$42.50

0:30:00
$42.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - PVR
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00
3 - Programming $95.00 0:00:00 0:00:00 0:45:00

0:00:00 0:00:00 1:15:00
$113.75

1:15:00
$113.75

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Source - VCR
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:30:00
3 - Programming - Basic $95.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:45:00
$66.25

0:45:00
$66.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Video - Speaker - Accessory Speakers
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 1:00:00

0:00:00 0:00:00 1:00:00
$85.00

1:00:00
$85.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Weather System - System - Equipment
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:00:00 2:00:00

0:00:00 0:00:00 2:00:00
$140.00

2:00:00
$140.00

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Accessory - Part
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:15:00 0:00:00 0:00:00

0:15:00
$17.50

0:00:00 0:00:00 0:15:00
$17.50

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Bulk - Cable
Labor Rate Prewire FinalTrim
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1 - Installation - Basic $70.00 0:00:30 0:00:00 0:00:00

0:00:30
$0.58

0:00:00 0:00:00 0:00:30
$0.58

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Interconnect - Cable
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:00:00 0:00:00 0:15:00

0:00:00 0:00:00 0:15:00
$21.25

0:15:00
$21.25

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Interconnect - Termination - Crimp
Labor Rate Prewire FinalTrim

2 - Installation - Lead $85.00 0:05:00

0:00:00 0:00:00 0:05:00
$7.08

0:05:00
$7.08

Total Labor Time
Total Labor Amount

h:m:s

Labor Type

Wire & Cable - Interconnect - Termination - Solder
Labor Rate Prewire FinalTrim

1 - Installation - Basic $70.00 0:00:00 0:30:00 0:00:00

0:00:00 0:30:00
$35.00

0:00:00 0:30:00
$35.00

Total Labor Time
Total Labor Amount

h:m:s


