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Labor Type

ACCESSORY  MISC. ACCESSORY

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 30.00 20.00 30.00

5 - Project Manager $75.00 15.00 10.00 20.00

45.00
$48.75

30.00
$32.50

50.00
$55.00

125.00
$136.25

Total Labor Time
Total Labor Amount

min.sec

Labor Type

ACCESSORY  PROJECTOR ACCESSORY

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 60.00

5 - Project Manager $75.00 30.00 15.00

30.00
$37.50

75.00
$78.75

105.00
$116.25

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Acoustics - Miscellaneous - Part

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Design/Engineering $60.00 60.00 60.00

4 - Lead Installer $75.00 60.00 60.00

60.00
$60.00

60.00
$75.00

120.00
$135.00

240.00
$270.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Amplifiers - Accessories

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

5 - Senior Technician $75.00 60.00

60.00
$75.00

60.00
$75.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Amplifiers - Control

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 60.00

60.00
$75.00

60.00
$75.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Amplifiers - Integrated Amplifier

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 10.00 20.00 30.00

2 - Programming $75.00 10.00 20.00 30.00

20.00
$22.50

40.00
$45.00

60.00
$67.50

120.00
$135.00

Total Labor Time
Total Labor Amount

min.sec
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Labor Type

Audio - Amplifiers - Multi-Channel

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 30.00

30.00
$37.50

30.00
$37.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Amplifiers - Preamplifier-Surround

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

2 - Programming $75.00 60.00

3 - Installer $75.00 90.00

150.00
$187.50

150.00
$187.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Amplifiers - Receiver-Stereo

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 30.00

30.00
$37.50

30.00
$37.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Amplifiers - Single Channel

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

4 - Lead Installer $75.00 30.00

30.00
$37.50

30.00
$37.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Amplifiers - Stereo

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 60.00

60.00
$75.00

60.00
$75.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Amplifiers - X-over

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 90.00

90.00
$112.50

90.00
$112.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

AUDIO  CD PLAYER

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final
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1 - Installation $60.00 30.00

5 - Project Manager $75.00 5.00 10.00

5.00
$6.25

40.00
$42.50

45.00
$48.75

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Communication - RS232 

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 90.00

90.00
$112.50

90.00
$112.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Component - Processor

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 60.00

60.00
$75.00

60.00
$75.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Multi-Room - Pre/Power Amp

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 30.00 30.00 30.00

30.00
$37.50

30.00
$37.50

30.00
$37.50

90.00
$112.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio -  - Receiver

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 45.00

5 - Project Manager $75.00 10.00 5.00 20.00

10.00
$12.50

5.00
$6.25

65.00
$70.00

80.00
$88.75

Total Labor Time
Total Labor Amount

min.sec

Labor Type

AUDIO  RECORDER

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 30.00

5 - Project Manager $75.00 10.00 10.00

10.00
$12.50

40.00
$42.50

50.00
$55.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

AUDIO  SEPERATE

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final
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1 - Installation $60.00 30.00

2 - Programming $75.00 30.00

60.00
$67.50

60.00
$67.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Source - CD

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 30.00

30.00
$37.50

30.00
$37.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Speakers - Accessories

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 30.00

30.00
$37.50

30.00
$37.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Speakers - Active Subwoofer

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 30.00

4 - Lead Installer $75.00 60.00

30.00
$37.50

60.00
$75.00

90.00
$112.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Speakers - Bookshelf

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 60.00

60.00
$75.00

60.00
$75.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Speakers - Center Channel

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 60.00

60.00
$75.00

60.00
$75.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Speakers - Floor

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 60.00

5 - Project Manager $75.00 15.00
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15.00

$18.75
60.00

$75.00
75.00

$93.75
Total Labor Time

Total Labor Amount
min.sec

Labor Type

Audio - Speakers - In-Wall

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 30.00 30.00 60.00

30.00
$37.50

30.00
$37.50

60.00
$75.00

120.00
$150.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Audio - Speakers - On-Wall

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 30.00 60.00

30.00
$37.50

60.00
$75.00

90.00
$112.50

Total Labor Time
Total Labor Amount

min.sec

Labor Type

AUDIO  SYSTEM

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 90.00 30.00 90.00

5 - Project Manager $75.00 10.00 30.00

100.00
$102.50

30.00
$30.00

120.00
$127.50

250.00
$260.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

FURNITURE  FURNITURE

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 30.00

6 - Delivery $40.00 45.00

75.00
$60.00

75.00
$60.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

SPEAKERS  IN WALL SPEAKER

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 30.00 10.00

5 - Project Manager $75.00 10.00 2.00

40.00
$42.50

12.00
$12.50

52.00
$55.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

SPEAKERS  LOUDSPEAKER

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 30.00 5.00 15.00

5 - Project Manager $75.00 5.00 2.00 2.00
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35.00

$36.25
7.00

$7.50
17.00

$17.50
59.00

$61.25
Total Labor Time

Total Labor Amount
min.sec

Labor Type

SPEAKERS  SPECIALITY SPEAKER

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 20.00 5.00 15.00

5 - Project Manager $75.00 10.00 5.00 5.00

30.00
$32.50

10.00
$11.25

20.00
$21.25

60.00
$65.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Speakers -  - Sub Woofer

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 30.00 20.00 20.00

5 - Project Manager $75.00 10.00 5.00 10.00

40.00
$42.50

25.00
$26.25

30.00
$32.50

95.00
$101.25

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Video Display -  - Rear Projection Tv

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 30.00 30.00 30.00

30.00
$30.00

30.00
$30.00

30.00
$30.00

90.00
$90.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

VIDEO ELECTRONICS  DVD PLAYER

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

1 - Installation $60.00 30.00

5 - Project Manager $75.00 10.00 15.00

10.00
$12.50

45.00
$48.75

55.00
$61.25

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Wire & Cable - Bulk - Cable

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00

0.00
$0.00

Total Labor Time
Total Labor Amount

min.sec

Labor Type

Wire & Cable - Interconnect - Cable

Labor Rate
Phase 1
Prewire

Phase 2
Trim

Phase 3
Final

3 - Installer $75.00 15.00
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15.00

$18.75
15.00

$18.75
Total Labor Time

Total Labor Amount
min.sec


